



BATAAN GENERAL HOSPITAL

Balanga City, Bataan
QMS - ISO 9001 Certified



P.R. NO.: 18-08-434
Date: 08/14/2018
Office/End-User: EFMS/ A. Caparas

REQUEST FOR QUOTATION

COMPANY NAME: _____

ADDRESS: _____

Please quote your lowest price on the item(s) listed below, subject to the Terms and Conditions stated below and submit your quotation duly signed by your representative not later than **9:00am** of _____

TERMS and CONDITIONS:

- 1 All entries must be typewritten or legibly written
- 2 Construction/Delivery period: **150 Calendar Days**
- 3 Warranty for Expendable Goods: three (3) months, either:
 - a. Ten percent (10%) retention
 - b. Special Bank Guarantee
 Warranty for Non Expendable Goods/Infrastructure: One (1) year, either:
 - a. Ten percent (10%) retention
 - b. Special Bank Guarantee
 - c. Surety Bond *(for infrastructure only)*
- 4 Price validity shall be for a period of sixty (60) calendar days
- 5 Unit Price includes all incidental expenses (tax, delivery, etc.)

GLORY V. BALTAZAR, MD, MPH, MHA, CESe
Head of Procuring Entity (HOPE)

ITEM NO.	QTY	UNIT	ITEM AND DESCRIPTION	ABC per Item	BRAND	UNIT PRICE	TOTAL PRICE
1	1	lot	Installation of Oxygen Gas Piping System	7,148,000.00			
			Breakdown:				
			I. Dismantling, Coring, Chipping and Restoration works				
			II. Oxygen Gas Piping System				
			III. Signages and Markings				
			IV. Mobilization/ Demobilization				
			NOTE:				
			1. The Intended Completion Date is as per Program of Works. The project should be completed within 150 calendar days inclusive of Saturdays, Sundays and Holidays from the date of receipt of the Notice to Proceed.				
			2. The Contractor shall submit the Program of Work and Work Schedule to the Procuring Entity's Representative immediately after the receipt of Notice of Award. The Work Schedule must consists of Weekly Target which will result to at least 50% accomplishment of the project on or before December 31, 2018 A Weekly Accomplishment Report should be submitted to Bataan General Hospital comprising of Progress of updates for the Installation of Fire Protection System inclusive of documentation such as pictures before, during and after construction works two days after the end of each weeks. Note: The Construction must be at least 50 % completed by December 2018.				

Date: _____
Opened at: **2:00pm**

Signature over printed name
Authorized Representative

BIDS & AWARD COMMITTEE :

MYRNA V. MAGAT, MM
Member

EVELYN R. RUBIA, RN, PhD
Member

MA. NECITA P. INOCENCIO, DMD
Member

WILMERCITA D. MALLARI, MD
Member

JOCELYN S. BONGCO, MD
Member

ATTY. ABIGAIL R. CHAVEZ
Member

DON ARLIE S. ROMERO, MD
Chairperson, Bids and Awards Committee

PRO-F-07-02